


SECRET

BFB/OSA

OSA-0551-64

25X1A



RB

Task Order No. 11
Contract No. EG-400

13 FEB 1964

Eastman Kodak Company
Rochester, New York

Gentlemen:

1. In accordance with the provisions of Contract No. EG-400 and effective upon your acceptance hereof, you are authorized to proceed with the performance of this Task Order No. 11 to said contract.
2. The scope of work to be performed under this Task Order and such additional provisions as may be applicable are set forth in the attached schedule.
3. ESTIMATED COST AND FIXED-FEE:

a. The estimated cost of the performance of this Task Order, exclusive of the fixed-fee, is ONE HUNDRED TWENTY-EIGHT THOUSAND EIGHT HUNDRED EIGHTY-FIVE DOLLARS (\$128,885). Cost in excess of this amount shall not be incurred without the prior written authorization of the Contracting Officer.

25X1A



4. The period of performance of this Task Order shall expire on 31 July 1964; however, said period of performance may be extended by mutual agreement.


5. Upon execution of all copies of this Task Order No. 11 please return the original and one copy to the undersigned and retain the remaining copy for your files.

Very truly yours,

25X1A

ACKNOWLEDGED AND ACCEPTED
EASTMAN KODAK COMPANY

25X1A



Contracting Officer

TITLE Vice President

DATE 25 February 1964

SECRET

SECRET

SCHEDULE

The Contractor shall perform the following work and services for the Government:

1. Renovate the following Government-owned equipment:

- a. 1 ea. Model 3 Processor
- b. 1 ea. Titler
- c. 1 ea. Cleaner Waxer Lacquerer
- d. 1 ea. Tacky Roll Cleaner
- e. 1 ea. Niagara Printer
- f. 2 ea. Viewing Tables

2. Furnish the following new equipment:

- a. 2 ea. Mix Tanks
- b. 1 ea. RT Densitometer
- c. 1 ea. Compressor for Titler
- d. 1 ea. Model 3 Processor
- e. 1 ea. Versamat Processor, Modified for paper.

Items 2a., 2d., and 2e. shall be fabricated, in part, from Government-owned subassemblies and materials in the Contractors possession.

3. Furnish spare parts for all equipment stated in 1 and 2 above.

The Contractor shall deliver the above equipment, crated and ready for shipment, f.o.b. Rochester, New York, in accordance with the following schedule:

Items 1a. through 1f., 2a., 2b., and 2c. on or before 31 Jan. 1964.

Item 2d. on or before 30 June 1964.

Item 2e. on or before 31 March 1964.

Item 3, spare parts, to be shipped with respective items listed above.

Anticipatory Costs. All costs which have been incurred by the Contractor on or after 30 December 1963 in anticipation of and prior to the signing of this Task Order No. 11 and which if incurred after the signing of this Task Order would have been considered as allowable costs hereunder will be accepted as costs under this Task Order.

SECRET